
 
 

 DEPARTMENT OF THE ARMY 
 Omaha District, Corps of Engineers 
 106 South 15th Street 
 Omaha, Nebraska  68102-1618 
 
 _________________________________ 
 :NOTICE:  Failure to acknowledge :          Solicitation No. W9128F 04 B 0015 
 :all amendments may cause rejec- : 
 :tion of the bid.  See FAR       :          Date of Issue: 19 JUL 2004 
 :52.214-3 of Section 00100       :          NEW Date of Opening: 19 AUG 2004 
 
                                             Amendment No. 0002 
                                             5 August 2004 
 
SUBJECT:  Amendment No. 0002 to Specifications and Drawings for Construction of 
Visitor Control Center / Main Gate, Minneapolis-St. Paul IAP-ARS, Minneapolis, 
Minnesota,  Solicitation No. W9128F 04 B 0015.   
 
TO:       Prospective Bidders and Others Concerned  
 
 1. The specifications and drawings for subject project are hereby modified 
as follows (revise all specification indices, attachment lists, and drawing 
indices accordingly).   
 
  a. Specifications.  (Descriptive Changes.) 

 
(1)  Section 00100, page 3, paragraph 1.5, delete “$1,000,000 and 

$2,500,000” and substitute “$750,000 and $1,500,000”. 
 
(2)  Section 00800 Page 5, paragraph 1.5, after “Section 01300 

SUBMITTAL PROCEDURES:”, add the following new submittal item: 
 
"SD-01 PreConstruction Submittal 
 
Temporary Fencing and Security Fencing Phasing Plan, G-AO 
 
Contractor shall submit for approval within 10 days after NTP, a plan 
indicating the location and phasing of the temporary fencing and new security 
fencing to ensure security and emergency access are maintained to the Air 
Reserve Station throughout the life of the contract.  Close coordination with 
Base Security personnel and the Contracting Officer's Representative is 
required." 
 

(3)    Section 01355, page 9, paragraph 1.9.1, in the first 
sentence, delete “EPA” and substitute “Pollution Control Agency”. 
 
  b.  Specifications (New and/or Revised and Reissued).  Delete and 
substitute or add specification pages as noted below. The substituted pages are 
revised and reissued with this amendment.  
 
   Pages Deleted           Pages Substituted or Added 
00010, pages 1 and 2 (SF 1442)  00010, pages 1 and 2 (SF 1442) 
01559, attachment “Storm    01559, attachment “Storm Water Pollution 
 Water Pollution Prevention Plan”  Prevention Plan” 
 
 
  c.  Drawings (Not Reissued). The following drawings are revised as 

 

 Am #0002 - 1 



 
 

 

 Am #0002 - 2 

indicated below with latest revision date of 2 August 2004.  These drawings are 
not reissued with this amendment.  
 

(1)  Sheet EU.02, to the leader for the notes on this sheet reading 
“NEW 2-4” CONDUITS (BASIC)” and “NEW 2-4” CONDUITS (OPTION)”, add the 
following: 
 

“SEE NOTE 6 ON SHEET EU.03” 
  
(2)  Sheet EU.03, to the leader for the notes on this sheet reading 

“NEW 2-4” CONDUITS (BASIC)” and “NEW 2-4” CONDUITS (OPTION)”, add the 
following: 
 

“SEE NOTE 6” 
 

(3)  Sheet EU.03, to the end of Note 6, delete sentence 
“PROVIDE...APPROVED EQUAL” and substitute the following new sentence: 
 

“PROVIDE ONE OF THE TWO 4” CONDUITS WITH TWO OPTI-DUCT INNERDUCTS, OR 
APPROVED EQUAL.” 

 
  d.  Drawings (Reissued).  The following drawings are revised with 
latest revision date of 3 August 2004, and reissued with this amendment.  
 

(1)   Sheets C4.03, C6.02, and C7.03.  
 
 2. This amendment is a part of the bidding papers and its receipt shall be 
acknowledged on the Standard Form 1442.  All other conditions and requirements 
of the specifications remain unchanged.  If the bids have been mailed prior to 
receiving this amendment, you will notify the office where bids are opened, in 
the specified manner, immediately of its receipt and of any changes in your bid 
occasioned thereby.  
 
  a. Hand-Carried Bids shall be delivered to the U.S. Army Corps of 
Engineers, Omaha District, Contracting Division (Room 301), 106 South 15th 
Street, Omaha, Nebraska 68102-1618. 
 
  b. Mailed Bids shall be addressed as noted in Item 8 on Page 00010-1 
of Standard Form 1442.  
 
 3. Bids will be received until 2:00 p.m., local time at place of bid  
opening, 19 AUG 2004.  
 
Attachments:  
Standard Form 1442 Pages 00010-1, 00010-2 
Spec Pages listed in 1.b. above 
 
U.S. Army Engineer District, Omaha  
Corps of Engineers  
106 South 15th Street  
Omaha, Nebraska 68102-1618  
 
5 August 2004 
JDW/4529 
 
 
 



SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)  

1. SOLICITATION NO. 2. TYPE OF SOLICITATION

X SEALED BID (IFB)

NEGOTIATED (RFP)

3. DATE ISSUED PAGE OF PAGES

IMPORTANT - The "offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NO. 5. REQUISITION/PURCHASE REQUEST NO. 6. PROJECT NO.

7. ISSUED BY                                                                                    CODE 8. ADDRESS OFFER TO

9. FOR INFORMATION
           CALL:

A. NAME B. TELEPHONE NO. (Include area code)    (NO COLLECT CALLS)

SOLICITATION
NOTE:  In sealed bid solicitations "offer" and "offeror" mean "bid" and "bidder".
10. THE GOVERNMENT REQUIRES PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS (Title, identifying no., date):

11. The Contractor shall begin performance within                                  calendar days and complete it within                                   calendar days after receiving

award, X notice to proceed.  This performance period is X mandatory, negotiable.   (See                                                                 .)

X YES NO

12B. CALENDAR DAYS12A. THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?
        (If "YES," indicate within how many calendar days after award in Item 12B.)

13. ADDITIONAL SOLICITATION REQUIREMENTS:

A.  Sealed offers in original and                 copies to perform the work required are due at the place specified in Item 8 by                                (hour)
       local time                                   (date).  If this is a sealed bid solicitation, offers must be publicly opened at that time.  Sealed envelopes
       containing offers shall be marked to show the offeror's name and address, the solicitation number, and the date and time offers are due.

B.  An offer guarantee       is,                 is not required.X

C.  All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
      reference.

D.  Offers providing less than                           calendar days for Government acceptance after the date offers are due will not be considered and
      will be rejected.

NSN 7540-01-155-3212 1442-101

00010-1
STANDARD FORM 1442 (REV. 4-85)
Prescribed by GSA
FAR (48 CFR) 53.236-1(e)

W9128F-04-B-0015 19 JUL 2004 1 OF 4

U S ARMY ENGINEER DISTRICT, OMAHA
106 SOUTH 15TH STREET
OMAHA, NE 68102-1618

CT

US ARMY CORPS OF ENGINEERS
Attn: CONTRACTING DIVISION (CENWO-CT)
106 SOUTH 15TH STREET
OMAHA, NE 68102-1618

Famane Brown 402-221-3116

The Offeror hereby agrees to do all the work described in these documents entitled:

VISITOR CONTROL CENTER / MAIN GATE
Minot Air Force Base, North Dakota

RETURN WITH BIDS: SECTION 00010 (SF1442),  SECTION 00600 REPRESENTATIONS, CERTIFICATIONS &
OTHER STATEMENTS OF BIDDERS, and all Bonding Requirements, See SECTION 00700 CONTRACT CLAUSES
and SECTION 00100 for Performance and Payment Bonds.

10 365

0 1400
19 AUG 2004
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14.  NAME AND ADDRESS OF OFFEROR (Include ZIP Code) 15. TELEPHONE NO. (Include area code)

16. REMITTANCE ADDRESS (Include only if different than Item 14)

CODE                                                FACILITY CODE

17.  The offeror agrees to perform the work required at the prices specified below in strict accordance with the terms of this solicitation, if this offer is accepted
       by the Government in writing within          calendar days after the date offers are due. (Insert any number equal to or greater than the minimum requirement
       stated in Item 13D.  Failure to insert any number means the offeror accepts the minimum in Item 13D.)

AMOUNTS

18. The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each)

AMENDMENT NO.

DATE

1 2

7/21/04 8/3/04

20A. NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
        (Type or print)

20B. SIGNATURE 20C. OFFER DATE

AWARD  (To be completed by Government)
21. ITEMS ACCEPTED:

22. AMOUNT 23. ACCOUNTING AND APPROPRIATION DATA

24. SUBMIT INVOICES TO ADDRESS SHOWN IN
          (4 copies unless otherwise specified)

ITEM 25. OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO

10 U.S.C. 2304(c)  (          ) 41 U.S.C. 253(c)  (          )

26. ADMINISTERED BY                                               CODE 27. PAYMENT WILL BE MADE BY

          CONTRACTING OFFICER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE
       28. NEGOTIATED AGREEMENT     (contractor is required to sign this
  document and return                          copies to issuing office.)  Contractor agrees
  to furnish and deliver all items or perform all work, requisitions identified
 on this form and any continuation sheets for the consideration stated in this
 contract.  The rights and obligations of the parties to this contract shall be
 governed by (a) this contract award, (b) the solicitation, and (c) the clauses,
 representations, certifications, and specifications incorporated by reference
 in or attached to this contract.

       29. AWARD     (Contractor is not required to sign this document.)  Your offer
 on this solicitation, is hereby accepted as to the items listed.  This award con-
 summates the contract, which consists of (a) the Government solicitation and
 your offer, and (b) this contract award.  No further contractual document is
 necessary.

30A. NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED
        TO SIGN  (Type or print)

31A. NAME OF CONTRACTING OFFICER (Type or print)

30B. SIGNATURE 30C. DATE 31B. UNITED STATES OF AMERICA

BY

31C. AWARD
          DATE

00010-2

STANDARD FORM 1442 BACK (REV. 4-85)

DUNS Number:

60

See Proposal Schedule
Contractor's Fax No._____________                  CAGE Code:____________________
Contractor's e-mail Address:_________________
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US ARMY ENGINEER DISTRICT, OMAHA
106 SOUTH 15TH STREET
OMAHA, NE 68102-1618

USAED OMAHA
C/O USACE FINANCE CENTER
5722 INTEGRITY DRIVE
MILLINGTON, TN 38054-5005



 
STORM WATER POLLUTION PREVENTION PLAN 

For 
Visitor Control Center and Main Gate 

Minneapolis-St Paul International Airport-Air Reserve Center 
 

Date   04 
 
Attachments:  Permit Application 
                       Permit Coverage Letter 
                       Inspection Reports 
                       Site Activity Log 
 
 
1 NARRATIVE 
 
1.1 Nature of the Construction Activity 
 
The project is located at Minneapolis-St Paul International Airport-Air Reserve Center. 
The project consists of ----------   The total area of the construction site is approximately -
--- acres.  The total area of the construction site that is expected to be disturbed by 
excavation, grading, or other construction activities is approximately --- acres. 
 
1.2 Site Conditions 
 
Description needs to be added.   
 
1.3 Impervious Surface Area of Site 
 
The total area of existing vegetation and/or other pervious surfaces is  -- acres and the 
total area of existing impervious surface is --- acres.  The total area of new vegetation 
and/or other pervious surfaces is --- acres and the total area of new impervious surface is 
-- acres.   The total area of existing vegetation and/or other pervious surfaces that will be 
replaced with new impervious surface is --- acres.   
 
1.4 Potential For Discharge of Sediment 
 
After topsoil is stripped from areas to be graded, erosion and transport of sediment from 
disturbed areas of the site onto -------- and into the existing storm drainage system will 
have the potential to occur.  Tracking of sediment from disturbed areas onto ------ by 
construction equipment will also have the potential to occur.  Erosion and sediment 
control best management practices will be installed to reduce the potential for sediment to 
be tracked onto --------- or enter the existing storm drainage system. 
 
1.5 Storm Water Discharge 
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Storm water from the project site will drain into the City of Minneapolis storm drainage 
system and will discharge into the Mississippi River.  There are no surface waters or 
wetlands within ½ mile of the project boundaries that will receive storm water runoff 
from the construction site, during or after construction.  Receiving waters do not include 
identified drinking water supply management areas within 20 miles downstream.  
Receiving waters currently do not have an approved TMDL implementation plan 
containing requirements for construction storm water discharges.  Receiving waters are 
not classified as “Outstanding Value Resource Waters”, “Special Waters” or “wetlands”. 
 
1.6 Environmental Review Documentation 
 
[To be competed by Designer:  Identification and description of environmental review 
documentation that was completed for the project (i.e., the Air Force EIAP document).  
Include any storm-water related mitigation measures contained in the EIAP document 
and the EIAP document’s conclusions regarding the potential for environmental impacts 
to threatened and endangered species and historic places or archeological sites.] 
 
2 RESPONSIBLE INDIVIDUALS/ORGANIZATIONS 
 
The Contractor (Name of person) shall oversee the implementation of the SWPPP and the 
installation, inspection and maintenance of the erosion prevention and sediment control 
best management practices (BMPs) before and during construction.  934th Airlift Wing, 
Civil Engineering division shall have the responsibility for long term operation and 
maintenance of the permanent storm water management system. 
 
[To be completed by the Contractor:  Document the chain of responsibility with all 
operators on the project, to be in effect until final stabilization occurs and permit 
coverage is terminated.] 
 
3 CONSTRUCTION ACTIVITY REQUIREMENTS 
 
3.1 Site Delineation 
 
The location of areas not to be disturbed shall be delineated with flags, stakes, signs, silt 
fence, etc. by the Contractor prior to beginning land disturbance activities. 
 
3.2 Erosion Prevention and Sediment Control 
 
3.2.1 General Sediment Control 
 
Silt fencing shall be installed along the down slope boundary of the construction site 
where indicted prior to beginning any other land disturbance activities.   
 
The down slope boundary silt fencing shall be removed only after the project site has 
been stabilized.  Any sediment deposits remaining in place after the silt fence is no longer 
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required shall be removed and the area seeded. 
 
3.2.2 Exposed Soil Cover/Protection (Not Applicable) 
 
3.2.3 Phasing of Construction (Not Applicable) 
 
3.2.4 Horizontal Slope Grading (Not Applicable) 
 
3.2.5 Infiltration Areas (Not Applicable) 
 
3.2.6 Vegetative Buffer Strips (Not Applicable) 
 
3.2.7 Stockpile Sediment Control 
 
Temporary soil stockpiles shall have silt fence or other effective sediment controls 
installed around the base of the stockpile.  Soil stockpiles may not be placed in surface 
waters, including storm water conveyances such as curb and gutter systems, conduits and 
ditches. 
 
3.2.8 Temporary Sediment Basins (Not Applicable) 
 
3.2.9 Drainage Ditch Stabilization (Not Applicable) 
 
3.2.10 Pipe Outlet Energy Dissipation (Not Applicable) 
 
3.2.11 Storm Drain Inlet Protection 
 
Storm drain inlet protection at existing inlets shall be installed prior to beginning land 
disturbance activities in the contributing drainage area.  Inlet protection at new inlets 
shall be installed immediately after construction and backfilling of drainage structure. 
 
Structures shall be removed and the area stabilized when the remaining drainage area has 
been properly stabilized. 
 
3.2.12 Vehicle Tracking Sediment Control 
 
Off-site vehicle tracking of sediments and the generation of dust shall be minimized.  A 
stabilized construction entrance shall be constructed prior to beginning land disturbance 
activities in order to reduce vehicle tracking of sediments.  If the action of vehicles 
traveling over the stone pad is not sufficient to remove the majority of mud from tires, the 
tires shall be washed before the vehicle leaves the site.  If washing is necessary, 
provisions must be made to intercept the wash water and trap the sediment so it can be 
collected and stabilized.  The entrance shall be removed upon completion of construction 
activities.  The paved street adjacent to the site entrance shall be swept daily to remove 
any excess mud, dirt, or rock tracked from the site.  The use of water trucks to remove 
materials dropped, washed, or tracked onto roadways will not be permitted under any 
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circumstances. 
 
3.3 Dewatering 
 
Dewatering (e.g., pumped discharges, trench/ditch cuts for drainage) related to the 
construction activity that may be turbid or sediment laden discharge water shall be 
discharged to a temporary sedimentation basin on the project site unless otherwise 
approved by the Contracting Officer.  If the water cannot be discharged to a 
sedimentation basin, it must be treated with approved best management practices 
(BMPs), such that the discharge does not adversely affect the receiving water. 
 
3.4 Pollution Prevention Management Measures 
 
3.4.1 Solid Waste Management and Disposal 
 
Trash, including organic debris, packaging materials, scrap, surplus building material and 
domestic waste shall be removed from the construction site daily.  The Contractor shall 
designate a waste collection area and provide containers for collection and removal of 
waste.  Collected sediment, asphalt and concrete millings, floating debris, paper, plastic, 
fabric, construction and demolition debris and other wastes must be disposed of properly 
and must comply with Minnesota Pollution Control Agency (MPCA) disposal 
requirements. 
 
3.4.2 Materials Delivery and Storage 
 
The Contractor shall designate a location where materials will be stored.  Materials shall 
be stored on pallets whenever possible.  Covered storage shall be provided for soluble 
materials to prevent exposure to storm water.   
 
3.4.3 Concrete Waste 
 
Excess concrete and concrete mixer and truck wash water shall be discharged into a 
temporary infiltration/holding basin.  Hardened concrete shall be removed from the basin 
periodically and properly disposed of. 
 
3.4.4 Hazardous Materials Management 
 
Fuel, oil, gasoline, paint and any hazardous substances must be properly stored, including 
secondary containment, to prevent spills, leaks or other discharge.  Restricted access to 
storage areas must be provided to prevent vandalism.  Storage and disposal of hazardous 
waste shall be in compliance with MPCA regulations.  Disposal of hazardous materials 
on Government property is prohibited. 
 
3.4.5 Hazardous Waste Management 
 
Storage, management and disposal of hazardous wastes generated as a result of 
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construction activities shall be the responsibility of the Contractor and shall comply with 
applicable rules and regulations of Hennepin County and the State of Minnesota.  
Disposal of hazardous wastes on Government property is prohibited. 
 
3.4.6 Vehicle Fueling, Maintenance and Cleaning 
 
The Contractor shall designate a fueling point with secondary containment.  Mobile 
fueling of vehicles shall be minimized (i.e., equipment should be taken to a designated 
fueling area whenever feasible).  Drip pans shall be used when fueling and lubricating 
equipment.  No engine degreasing shall be allowed on the project site.  Muddy equipment 
shall be cleaned prior to leaving the construction area.  External washing of trucks and 
other construction vehicles shall be limited to a defined area of the site.  Runoff shall be 
contained and waste properly disposed of.   
 
4 INSPECTIONS AND MAINTENANCE 
 
Qualified Contractor personnel shall be responsible for all inspections and maintenance 
specified below.  If site inspections identify best management practices (BMPs) that are 
not operating effectively, maintenance shall be performed by the Contractor as soon as 
possible and before the next storm event whenever possible to maintain the continued 
effectiveness of storm water controls.  If additional BMPs are necessary for any reason, 
implementation must be completed by the Contractor before the next storm event 
whenever possible.   
   
4.1 Frequency of Inspections 
 
Disturbed areas of the construction site that have not been finally stabilized, areas used 
for storage of materials that are exposed to precipitation, structural control measures, and 
locations where vehicles enter or exit the site, shall be inspected at least once every seven 
(7) calendar days during active construction and within 24 hours of the end of a storm 
event of 0.5 inches or greater.  Where parts of the construction site have undergone final 
stabilization, but work remains on other parts of the site, inspections of the stabilized 
areas may be reduced to once per month.  Where work has been suspended due to frozen 
ground conditions, the required inspections and maintenance must take place as soon as 
runoff occurs at the site or prior to resuming construction, whichever comes first.  
Additional inspections shall be conducted as specified herein. 
 
4.2 Inspection Reports 
 
All inspections and maintenance conducted during construction must be recorded in 
writing and these records must be retained with the SWPPP.  Inspection reports shall 
include: the date and time of the inspection, name of personnel making the inspection, 
findings of the inspection, including recommendations for corrective actions, corrective 
actions taken (including dates, times, and party completing maintenance activities), date 
and amount of all rainfall events greater than 0.5 inches in 24 hours and documentation of 
changes made to the SWPPP.  The report shall identify any incidents of non-compliance.  
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Where a report does not identify any incidents of non-compliance, the report shall contain 
a certification that the facility is in compliance with the SWPPP and the NPDES general 
permit.  The inspection report shall be signed by the inspector. 
 
4.3 Inspection and Maintenance Procedures 
 
All erosion and sediment control measures and other protective measures identified 
herein shall be maintained by the Contractor in effective operating condition. 
   
4.3.1 Disturbed Areas and Material Storage Areas 
 
Disturbed areas and areas used for storage of materials that are exposed to precipitation 
shall be inspected for evidence of, or the potential for, pollutants entering the drainage 
system. 
 
4.3.2 Temporary Seeding 
 
Seeded areas should be inspected frequently.  Areas with failures must be repaired and 
reseeded within the planting season. 
 
4.3.3 Mulching 
 
Inspect mulched areas frequently and reapply mulch when necessary. 
 
4.3.4 Erosion Control Blanket 
 
Re-anchor loosened matting and staples as required. 
 
4.3.5 Permanent Seeding and Planting 
 
Seeded areas should be inspected frequently.  Areas with failures must be repaired and 
reseeded within the planting season. 
 
4.3.6 Sod Stabilization 
 
Inspect the sod frequently after it is first installed, especially after large storm events, 
until it is established as permanent cover.  Remove and replace dead sod. 
 
4.3.7 Silt Fence 
 
Silt fences shall be inspected immediately after each rainfall and at least daily during 
prolonged rainfall.  Any required repairs shall be made within 24 hours of discovery, or 
as soon as field conditions allow access.  Close attention shall be paid to the repair of 
damaged silt fencing resulting from end runs and undercutting.  Should the fabric on a silt 
fence decompose or become ineffective prior to the end of the expected usable life and 
the barrier is still necessary, the fabric shall be replaced promptly.  Sediment deposits 
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should be removed when deposits reach approximately one-third the height of the barrier.   
 
4.3.8 Storm Drain Inlet Protection 
 
The structures shall be inspected after each rain and repairs made as needed.  Sediment 
shall be removed and the trap restored to its original dimensions when the sediment has 
accumulated to one half the design depth of the trap.  Removed sediment shall be 
deposited in a suitable area and in such a manner that it will not erode. 
 
4.3.9 Vehicle Entrance/Exit Locations 
 
Locations where vehicles enter or exit the site shall be inspected for evidence of offsite 
sediment tracking onto paved surfaces. The entrance shall be maintained in a condition, 
which will prevent tracking or flow of mud onto adjacent roads and streets.  This may 
require periodic top dressing with additional stone or the washing and reworking of 
existing stone as conditions demand and repair and/or cleanout of any structures used to 
trap sediment.  Tracked sediment shall be removed from all off-site paved surfaces within 
24 hours of discovery. 
 
4.3.10 Rain Gardens 
 
Rail garden areas shall be inspected to ensure that no sediment from ongoing construction 
activities is reaching the area. 
 
5 FINAL STABILIZATION 
 
The Contractor shall be responsible for obtaining final stabilization of the site.  After soil 
disturbing activities at the site have been completed, all soils shall be stabilized by a 
uniform perennial vegetative cover with a density of 70 percent over the entire pervious 
surface area or other equivalent means necessary to prevent soil failure under erosive 
conditions.  All temporary synthetic structural erosion prevention and sediment control 
BMPs (such as silt fence) shall be removed as part of the site final stabilization.  Final 
stabilization of the project site shall include the following steps: 
 
5.1 All soil disturbing activities have been completed. 
 
5.2 Exposed soil areas have been provided with uniform perennial vegetative cover with 

a density of less than 70 percent over the entire pervious surface, or equivalent 
stabilization measures (geotextiles, gabions, riprap). 

 
5.3 Stabilization of drainage ditches associated with the construction site. (Not 

Applicable) 
 
5.4 Removal of all temporary erosion and sediment control best management practices 

from the site. 
 
5.5 Removal of sediment from conveyances associated with the construction site. 
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5.6 Removal of sediment from sedimentation basins associated with the construction 

site. (Not Applicable) 
 
5.7 Removal of construction site rock entrances. 
 
5.8 Removal of solid waste associated with the construction site. 
 
5.9 Removal of hazardous waste associated with the construction site. 
 
6 PERMANENT STORM WATER MANAGEMENT SYSTEM 
 
The total area of existing vegetation and/or other pervious surfaces that will be replaced 
with new impervious surface is less than 1 acre.  Therefore, a permanent storm water 
management system is not being constructed. 
 
7 PLAN AMENDMENT PROCEDURES 
 
Based on the results of the site inspections, the SWPPP shall be modified as necessary to 
include additional or modified Best Management Practices (BMPs) designed to correct 
problems identified.  The Contractor shall complete revisions to the SWPPP within 7 
calendar days following the inspection.  If existing BMPs need to be modified or if 
additional BMPs are necessary, implementation shall be completed by the Contractor 
before the next anticipated storm event.  If implementation before the next anticipated 
storm event is impracticable, they shall be implemented as soon as practicable. 
 
8 DRAWINGS 
 
See sheet C-4.02 for the Storm Water Pollution Prevention Plan.  See sheet C-9.06 for the 
Erosion Control Details. 
 
9 SITE ACTIVITY LOG 
 
A permanent record will be maintained by the Contractor at the site to document events 
and activities prescribed in the Storm Water Pollution Prevention Plan.  This log will be 
maintained until the Notice of Termination for the project has been submitted to the 
MPCA.  The log shall include the following events and components: 
 
9.1 Record date Application sent to MPCA. 
 
9.2 Record date permit coverage letter received from MPCA. 
 
9.3 Record when soil disturbance activities start and end for any sequenced portion of 

the project or sectioned area of the site. 
 
9.4 Record when each erosion prevention and sediment control BMP is installed and/or 

implemented. 
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9.5 Record when rain events occur (time, duration, intensity) and describe any 

observations on the effectiveness of the Erosion and Sediment Control Plan to 
handle the event. 

 
9.6 Record date and time of inspections; inspector name; findings; recommendations for 

corrective actions; corrective actions taken (date/time and who completed). 
 
9.7 Revisions to the SWPPP. 
 
9.8 Record date NOT sent to MPCA. 
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SWPPP SITE INSPECTION REPORT FORM 
Project Name: Aeromedical Evacuation Facility Location: Minneapolis IAP-ARS 
Date: 
Time: 

Inspector Name: 

Type of Inspection: Routine Weekly  24 Hrs after a >0.5 inch rainfall event  
Date of Last Storm Event >0.5 Inches: Date of Last Inspection: 
 
INSPECTION CHECKLIST: 
PRACTICE MAINTENANCE REQUIRED 
Disturbed Areas  

Material Storage Areas  

Temporary Seeding  

Mulching  

Erosion Control Blanket  

Permanent Seeding  

Sod Stabilization  

Silt Fence  

Storm Drain Inlet Protection  

Indicate: 
1) Location(s) of BMPs that need to be maintained 
2) Location(s) of BMPs that failed to operate as designed or proved inadequate for a particular location. 
3) Location(s) where additional BMPs are needed that did not exist at the time of inspection. 

 
Corrective Actions Taken: 
 
 Date Corrective Actions Taken: 
Changes required to SWPPP: 
 
 
Reasons for changes: 
 
 Date SWPPP was revised: 
The Facility is in compliance with the SWPPP and NPDES Permit? Yes: No: 
 
    ___________________________________                                              ______________ 
                              Inspector                                                                                      Date 
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	Removal of construction site rock entrances.
	Removal of solid waste associated with the construction site.
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